DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

DATE: 10/ 16/ 2000

Bl D CHECK REPORT TI ME: 08: 09
PS&E JOB NO: 00B012 REVI SION NO : 1 BI DS OPENED ON : Oct 19 2000
CONTRACT NO: 005956 REGION NO : 2 AWARDED ON : Oct 20 2000
VERSI ON NO : 2 WORK ORDER# : XL0702
HY SR 020,097 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 97 BASI N PAVI NG CO. MORRI LL ASPHALT PAVING CO., | | NLAND ASPHALT COMPANY
OKANGGAN TO RI VERSI DE 2000 E BEECH ST 3515 CHELAN HWY - 98801-9622 802 N FANCHER RD
00B012 98901- 2147 PO BOX 99
PROJECT NH- 0097( 087) YAKI MA WA 989090343 WENATCHEE WA 98807009¢ SPOKANE WA 992201016
COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 544000 CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -46.07% -46.07% -17.49%
370, 880. 00 200, 000. 00 -170, 880 200, 000. 00 -170, 880 306, 000. 00 - 64, 880
2 REMOVI NG CEMENT CONC. CURB
2110. 0000 L.F. 3. 0000 1. 6000 -46.67% 6. 1000 103.33% 2.0000 -33.33%
6, 330. 00 3, 376. 00 -2,954 12,871.00 6, 541 4,220.00 -2,110
3 REMOVI NG GUARDRAI L
1407. 7000 L.F. 2.0000 2. 4500 22.50% 2. 2500 12.50 % 3. 0000 50. 00 %
2, 815. 40 3, 448. 87 633 3,167.33 352 4,223.10 1,408
4 REMOVI NG GUARDRAI L ANCHOR
5. 0000 EACH 150. 0000 165. 0000 10.00% 150. 0000 0.00% 150. 0000 0.00%
750. 00 825. 00 75 750. 00 0 750. 00 0
5 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S. -23.12% -9.55% -18.60%
11, 056. 00 8, 500. 00 -2,556 10, 000. 00 -1, 056 9, 000. 00 -2,056
GRADI NG
6 DI TCHI NG AND SHAPI NG
60937. 0000 L.F. 0. 7600 1. 2500 64.47% 1. 0000 31.58% 1. 8500 143.42%
46, 312. 12 76,171. 25 29, 859 60, 937. 00 14, 625 112, 733. 45 66, 421
7 ROADWAY EXCAVATI ON | NCL. HAUL
300. 0000 C.Y. 25. 0000 21.5000 -14.00% 9. 4000 -62.40% 33. 0000 32.00%
7, 500. 00 6, 450. 00 -1, 050 2, 820. 00 -4, 680 9, 900. 00 2,400
8 COMMON BORROW | NCL. HAUL
5620. 0000 C.Y. 5. 0000 9. 5000 90. 00% 8. 8000 76.00 % 5. 0000 0.00%
28, 100. 00 53, 390. 00 25, 290 49, 456. 00 21, 356 28, 100. 00 0
9 EMBANKVENT COMPACTI ON
16230. 0000 C.Y. 2.0000 3. 7500 87.50% 2. 2500 12.50 % 2.0000 0.00%
32, 460. 00 60, 862. 50 28, 403 36, 517. 50 4,058 32, 460. 00 0
10  SHOULDER FI NI SHI NG
30. 6000 M. 1. 0000 3, 300. 0000 329, 900. 00% 2, 800. 0000 279, 900. 00% 5, 000. 0000 499, 900. 00 %
30. 60 100, 980. 00 100, 949 85, 680. 00 85, 649 153, 000. 00 152, 969
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 10/ 16/ 2000

Bl D CHECK REPORT TI ME: 08: 09
PS&E JOB NO: 00B012 REVI SION NO : 1 BI DS OPENED ON : Oct 19 2000
CONTRACT NO: 005956 REGION NO : 2 AWARDED ON : Oct 20 2000
VERSI ON NO : 2 WORK ORDER# : XL0702
HY SR 020,097 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 97 BASI N PAVI NG CO. MORRI LL ASPHALT PAVING CO., | | NLAND ASPHALT COMPANY
OKANGGAN TO RI VERSI DE 2000 E BEECH ST 3515 CHELAN HWY - 98801-9622 802 N FANCHER RD
00B012 98901- 2147 PO BOX 99
PROJECT NH- 0097( 087) YAKI MA WA 989090343 WENATCHEE WA 98807009¢ SPOKANE WA 992201016
COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 544000 CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
11 CONCRETE I NLET
3. 0000 EACH 1, 200. 0000 1, 020. 0000 -15.00% 1, 050. 0000 -12.50% 900. 0000 -25.00%
3, 600. 00 3, 060. 00 -540 3, 150. 00 - 450 2, 700. 00 -900
12 QUARRY SPALLS
3. 6000 C.Y. 40. 0000 145. 0000 262.50% 114. 0000 185. 00 % 200. 0000 400. 00 %
144. 00 522. 00 378 410. 40 266 720. 00 576
13 DRAIN PIPE 8 IN. DI AM
81. 0000 L.F. 8. 0000 12. 0000 50.00% 19. 0000 137.50% 25. 0000 212.50%
648. 00 972. 00 324 1, 539. 00 891 2,025. 00 1,377
14 SCHEDULE A CULV. PIPE 12 IN. DI AM
140. 0000 L.F. 25. 0000 21.5000 -14.00% 27.0000 8. 00 % 30. 0000 20.00 %
3, 500. 00 3, 010. 00 - 490 3, 780. 00 280 4, 200. 00 700
15 PLAIN CONC. CULV. PIPE 18 IN. DI AM
104. 0000 L.F. 30. 0000 80. 0000 166. 67 % 108. 0000 260. 00 % 75. 0000 150. 00 %
3,120. 00 8, 320. 00 5, 200 11, 232.00 8,112 7, 800. 00 4,680
16 CL. Il REINF. CONC. CULV. PIPE 36 IN. DI AM
85. 0000 L.F. 35. 0000 130. 0000 271.43% 152. 0000 334.29% 130. 0000 271.43%
2,975. 00 11, 050. 00 8, 075 12, 920. 00 9, 945 11, 050. 00 8, 075
17 PLAIN ST. CULV. PIPE 0.064 IN. TH. 24 IN. DI AM
20. 0000 L.F. 35. 0000 60. 0000 71.43% 65. 0000 85.71% 95. 0000 171.43%
700. 00 1, 200. 00 500 1, 300. 00 600 1, 900. 00 1, 200
SURFACI NG
18 CRUSHED SURFACI NG TOP COURSE
500. 0000 TON 15. 0000 21. 0000 40.00% 21. 0000 40.00 % 25. 0000 66. 67 %
7, 500. 00 10, 500. 00 3, 000 10, 500. 00 3, 000 12, 500. 00 5, 000
LI QUI D ASPHALT
19 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00% 0.00% 0.00%
43, 969. 00 43, 969. 00 43, 969. 00 43, 969. 00
CEMENT CONCRETE PAVENMENT
20  PRECAST BRI DGE APPROACH SLAB
133. 0000 S.Y. 225. 0000 425. 0000 88.89% 405. 0000 80. 00 % 500. 0000 122.22%
29, 925. 00 56, 525. 00 26, 600 53, 865. 00 23, 940 66, 500. 00 36,575



DOT_RGGBO1

PS&E JOB NO: 00B012
CONTRACT NO: 005956

REVISION NO : 1
REGION NO : 2

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 10/ 16/ 2000
TI ME: 08: 09

BI DS OPENED ON : Oct 19 2000

AWARDED ON : Cct 20 2000

VERSI ON NO : 2 WORK ORDER# : XL0702
HY SR 020,097 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 97 BASI N PAVI NG CO. MORRI LL ASPHALT PAVING CO., | | NLAND ASPHALT COMPANY
OKANGGAN TO RI VERSI DE 2000 E BEECH ST 3515 CHELAN HWY - 98801-9622 802 N FANCHER RD
00B012 98901- 2147 PO BOX 99
PROJECT NH- 0097( 087) YAKI MA WA 989090343 WENATCHEE WA 98807009¢ SPOKANE WA 992201016
COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 544000 CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
21  ASPHALT CONC. FOR PRELEVI NG CL. SUPERPAVE
6563. 0000 TON 30. 0000 27.0000 -10. 00% 31. 2500 4.17% 32.0000 6.67%
196, 890. 00 177, 201. 00 -19, 689 205, 093. 75 8, 204 210, 016. 00 13,126
22 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 58-3
81373. 0000 TON 30. 0000 27.0000 -10. 00% 31. 2500 4.17% 29.5000 -1.67%
2,441, 190. 00 2,197,071. 00 -244,119 2,542, 906. 25 101, 716 2,400, 503. 50 - 40, 687
23 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
73, 885. 00 73, 885. 00 73, 885. 00 73, 885. 00
24 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
35, 263. 00 35, 263. 00 35, 263. 00 35, 263. 00
25  ASPHALT CONC. APPROACH
22.0000 EACH 200. 0000 350. 0000 75.00% 800. 0000 300. 00 % 596. 0000 198. 00 %
4, 400. 00 7,700. 00 3, 300 17, 600. 00 13, 200 13,112.00 8,712
EROSI ON CONTROL AND PLANTI NG
26 SEEDI NG, FERTILIZI NG, AND MULCHI NG
4.7000 ACRE 1, 500. 0000 1, 300. 0000 -13.33% 1, 250. 0000 -16.67% 1, 250. 0000 -16.67%
7, 050. 00 6, 110. 00 -940 5, 875. 00 -1,175 5, 875. 00 -1,175
TRAFFI C
27 EXTRUDED CURB
4450. 0000 L.F. 4. 0000 3. 6000 -10. 00% 4. 0000 0.00% 5. 0000 25. 00 %
17, 800. 00 16, 020. 00 -1,780 17, 800. 00 0 22, 250. 00 4, 450
28 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST
1875. 0000 L.F. 13. 0000 13. 0000 0. 00% 13. 0000 0.00% 13. 0000 0.00%
24, 375. 00 24, 375. 00 0 24, 375. 00 0 24, 375. 00 0
29 BEAM GUARDRAI L TYPE 1
6691. 0000 L.F. 12. 0000 11. 6000 -3.33% 12. 0000 0.00% 11. 5000 -4.17%
80, 292. 00 77, 615. 60 -2,676 80, 292. 00 0 76, 946. 50 -3,346
30 BEAM GUARDRAI L FLARED TERM NAL
13. 0000 EACH 1, 800. 0000 1, 950. 0000 8.33% 1, 875. 0000 4.17% 1, 899. 0000 5.50 %
23, 400. 00 25, 350. 00 1, 950 24,375.00 975 24, 687.00 1,287



DOT_RGGBO1

PS&E JOB NO: 00B012
CONTRACT NO: 005956

REVISION NO : 1
REGION NO : 2

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
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Bl D CHECK REPORT
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DATE: 10/ 16/ 2000
TI ME: 08: 09

BI DS OPENED ON : Oct 19 2000

AWARDED ON : Cct 20 2000

VERSI ON NO : 2 WORK ORDER# : XL0702
HY SR 020,097 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 97 BASI N PAVI NG CO. MORRI LL ASPHALT PAVING CO., | | NLAND ASPHALT COMPANY
OKANGGAN TO RI VERSI DE 2000 E BEECH ST 3515 CHELAN HWY - 98801-9622 802 N FANCHER RD
00B012 98901- 2147 PO BOX 99
PROJECT NH- 0097( 087) YAKI MA WA 989090343 WENATCHEE WA 98807009¢ SPOKANE WA 992201016
COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 544000 CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
31 RAI SI NG EXI STI NG BEAM GUARDRAI L
9538. 0000 L.F. 2.5000 2. 3500 -6.00% 2. 2500 -10.00% 2.5000 0.00%
23, 845. 00 22, 414. 30 -1,431 21, 460. 50 -2,385 23, 845. 00 0
32 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 2, 500. 0000 2, 100. 0000 -16.00% 2, 500. 0000 0.00% 2, 200. 0000 -12.00%
5, 000. 00 4, 200. 00 -800 5, 000. 00 0 4, 400. 00 -600
33 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
973. 5000 HR 41. 0000 45. 0000 9.76% 45. 0000 9.76 % 45. 5000 10.98%
39, 913. 50 43, 807. 50 3, 894 43, 807. 50 3,894 44,294. 25 4,381
34 REPAIR | MPACT ATTENUATOR
EST. 0. 00% 0.00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
35 FLEXI BLE GUI DE POST
817. 0000 EACH 20. 0000 18. 0000 -10. 00% 17. 0000 -15.00% 17.5000 -12.50%
16, 340. 00 14, 706. 00 -1,634 13, 889. 00 -2,451 14, 297.50 -2,043
36 DURABLE AERI AL SURVEI LLANCE FULL MARKER
1. 0000 EACH 90. 0000 48. 0000 -46.67% 50. 0000 -44. 44 % 50. 0000 -44. 44 %
90. 00 48. 00 -42 50. 00 - 40 50. 00 - 40
37 PAINT STRI PE
247530. 0000 L.F. 0. 7500 0. 0700 -90.67% 0. 0800 -89.33% 0. 0700 -90.67%
185, 647. 50 17,327.10 -168, 320 19, 802. 40 - 165, 845 17,327.10 -168, 320
38 DURABLE STRI PE
8390. 0000 L.F. 2.0000 1. 0500 -47.50% 1. 2500 -37.50% 1.1000 -45.00%
16, 780. 00 8, 809. 50 -7,971 10, 487.50 -6,293 9, 229. 00 -7,551
39  DURABLE DRAI NAGE MARKI NGS
136. 0000 EACH 15. 0000 5. 7500 -61.67% 5. 9000 -60.67% 6. 0000 -60.00%
2, 040. 00 782.00 -1, 258 802. 40 -1,238 816. 00 -1,224
40 DURABLE GORE STRI PE
3820. 0000 L.F. 2.5000 2. 0500 -18.00% 2.0000 -20.00% 2.0000 -20.00%
9, 550. 00 7,831.00 -1,719 7, 640. 00 -1,910 7, 640. 00 -1,910
41  DURABLE DROP LANE STRI PE
1640. 0000 L.F. 2.5000 2.2000 -12.00% 2. 1500 -14.00% 2.2000 -12.00%
4,100. 00 3, 608. 00 - 492 3, 526. 00 -574 3, 608. 00 -492



DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 10/ 16/ 2000

Bl D CHECK REPORT TI ME: 08: 09
PS&E JOB NO: 00B012 REVI SION NO : 1 BI DS OPENED ON : Oct 19 2000
CONTRACT NO: 005956 REGION NO : 2 AWARDED ON : Oct 20 2000
VERSI ON NO : 2 WORK ORDER# : XL0702
HY SR 020,097 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 97 BASI N PAVI NG CO. MORRI LL ASPHALT PAVING CO., | | NLAND ASPHALT COMPANY
OKANGGAN TO RI VERSI DE 2000 E BEECH ST 3515 CHELAN HWY - 98801-9622 802 N FANCHER RD
00B012 98901- 2147 PO BOX 99
PROJECT NH- 0097( 087) YAKI MA WA 989090343 WENATCHEE WA 98807009¢ SPOKANE WA 992201016
COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 544000 CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
42  DURABLE CROSSWALK STRI PE
30. 0000 S. F. 4. 0000 3.1500 -21.25% 3. 2000 -20.00% 4. 0000 0.00%
120. 00 94. 50 -26 96. 00 -24 120. 00 0
43  DURABLE STOP BAR
520. 0000 L.F. 6. 0000 4.8000 -20.00% 4. 7500 -20.83% 5. 0000 -16.67%
3,120. 00 2,496. 00 -624 2,470. 00 - 650 2, 600. 00 -520
44  DURABLE TRAFFI C ARROW
45. 0000 EACH 85. 0000 73. 0000 -14.12% 75. 0000 -11.76% 75. 0000 -11.76%
3, 825. 00 3, 285. 00 -540 3, 375. 00 - 450 3, 375. 00 - 450
45 RECESSED PAVEMENT MARKER
15. 0000 HUND 1, 200. 0000 1, 100. 0000 -8.33% 1, 100. 0000 -8.33% 1, 100. 0000 -8.33%
18, 000. 00 16, 500. 00 -1, 500 16, 500. 00 -1, 500 16, 500. 00 -1, 500
46 TEMPORARY PAVEMENT MARKI NG
180830. 0000 L.F. 0. 1000 0. 0800 -20.00% 0.1200 20.00 % 0. 0800 -20.00%
18, 083. 00 14, 466. 40 -3,617 21, 699. 60 3,617 14, 466. 40 -3,617
47 1 LLUM NATI ON SYSTEM
L.S. 81.82% 61.36% 81.82%
4, 400. 00 8, 000. 00 3, 600 7,100. 00 2,700 8, 000. 00 3, 600
48 SEQUENTI AL ARROW SI GN
973. 0000 HR 4. 0000 2.1000 -47.50% 3. 2500 -18.75% 3. 0000 -25.00%
3, 892. 00 2,043. 30 -1, 849 3,162. 25 -730 2,919. 00 -973
49 PORTABLE CHANGEABLE MESSAGE SI GN
3. 0000 EACH 5, 000. 0000 5, 250. 0000 5. 00 % 4,500. 0000 -10.00% 5, 300. 0000 6.00 %
15, 000. 00 15, 750. 00 750 13, 500. 00 -1, 500 15, 900. 00 900
50 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
1194. 5000 HR 5. 0000 5. 7500 15.00% 4. 2500 -15.00% 6. 0000 20.00 %
5,972.50 6, 868. 38 896 5, 076. 63 -896 7,167.00 1,195
51 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -57.14% -14.29% -71.43%
3, 500. 00 1, 500. 00 -2,000 3, 000. 00 -500 1, 000. 00 -2,500
52 TRAFFI C CONTROL LABOR
3892. 0000 HR 30. 0000 33. 5000 11.67% 36. 0000 20.00 % 34. 0000 13.33%
116, 760. 00 130, 382. 00 13, 622 140, 112. 00 23, 352 132, 328. 00 15, 568



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 16/ 2000
* % * B| D CHECK REPORT * * = TI ME: 08: 09
PS&E JOB NO: 00B012 REVI SION NO : 1 BI DS OPENED ON : Oct 19 2000
CONTRACT NO: 005956 REGION NO : 2 AWARDED ON : Oct 20 2000
VERSI ON NO : 2 WORK ORDER# : XL0702
HY SR 020,097 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 97 BASI N PAVI NG CO. MORRI LL ASPHALT PAVING CO., | | NLAND ASPHALT COMPANY
OKANGGAN TO RI VERSI DE 2000 E BEECH ST 3515 CHELAN HWY - 98801-9622 802 N FANCHER RD
00B012 98901- 2147 PO BOX 99
PROJECT NH- 0097( 087) YAKI MA WA 989090343 WENATCHEE WA 98807009¢ SPOKANE WA 992201016
COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 544000 CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
53 TRAFFI C CONTROL VEHI CLE
82. 0000 DAY 50. 0000 45. 0000 -10. 00% 60. 0000 20.00 % 50. 0000 0.00 %
4,100. 00 3, 690. 00 -410 4,920. 00 820 4,100. 00 0
54 TRAFFI C CONTROL SUPERVI SOR
991. 0000 HR 32.0000 34. 5000 7.81% 34. 0000 6.25% 35. 0000 9.38%
31, 712. 00 34, 189. 50 2,478 33, 694. 00 1,982 34, 685. 00 2,973
55 CONSTRUCTI ON SI GNS CLASS A
1166. 0000 S. F. 15. 0000 6. 0000 -60. 00% 5. 2500 -65.00% 6. 0000 -60.00%
17, 490. 00 6, 996. 00 - 10, 494 6, 121. 50 -11, 369 6, 996. 00 - 10, 494
OTHER | TEMS
56 ADJUST MONUMENT CASE AND COVEF
21. 0000 EACH 130. 0000 200. 0000 53.85% 125. 0000 -3.85% 230. 0000 76.92%
2, 730. 00 4, 200. 00 1,470 2, 625. 00 -105 4,830. 00 2,100
57 ADJUST | NLET
4. 0000 EACH 250. 0000 250. 0000 0. 00% 325. 0000 30.00% 400. 0000 60. 00 %
1, 000. 00 1, 000. 00 0 1, 300. 00 300 1, 600. 00 600
58 TRAI NI NG
1000. 0000 HR 2.0000 2.0000 0. 00% 2.0000 0.00% 18. 0000 800. 00 %
2, 000. 00 2, 000. 00 0 2, 000. 00 0 18, 000. 00 16, 000
59 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
6, 500. 00 6, 500. 00 6, 500. 00 6, 500. 00
60 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5. 00 5. 00 5. 00 5. 00
61 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-5.00 -5.00 -5.00 -5.00
62 SPILL PREVENTI ON PLAN
L.S. 0. 00% 220.00% 50. 00 %
1, 000. 00 1, 000. 00 0 3, 200. 00 2,200 1, 500. 00 500
63 CONSTRUCTI ON GEOTEXTI LE FOR DI TCH LI NI NG
3. 6000 S.Y. 2.0000 5. 0000 150. 00% 190. 0000 9, 400. 00% 177.0000 8,750.00%
7.20 18. 00 11 684. 00 677 637. 20 630



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 16/ 2000

* % * B| D CHECK REPORT * * = TI ME: 08: 09
PS&E JOB NO: 00B012 REVI SION NO : 1 BI DS OPENED ON : Oct 19 2000
CONTRACT NO: 005956 REGION NO : 2 AWARDED ON : Oct 20 2000
VERSI ON NO : 2 WORK ORDER# : XL0702
W SR 020,007 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TI TLE : SR 97 BASI N PAVI NG CO. MORRI LL ASPHALT PAVING CO., | | NLAND ASPHALT COMPANY
OKANCGAN TO RI VERSI DE 2000 E BEECH ST 3515 CHELAN HWY - 98801-9622 802 N FANCHER RD
00B012 98901- 2147 PO BOX 99
PROJECT . NH 0097(087) YAKI MA WA 989090343 WENATCHEE WA 98807009¢ SPOKANE WA 992201016
COUNTY(S)  : OKANOGAN CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 544000 CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
64 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY S| LT FENCE
5170. 0000 L.F. 3. 0000 2.0000 -33.33% 2.0000 -33.33% 6. 0000 100. 00 %
15, 510. 00 10, 340. 00 -5,170 10, 340. 00 -5,170 31, 020. 00 15,510

CONTRACT TOTAL $4, 085, 887. 82 $3, 689, 574. 69 -9.70% $4, 047, 270. 50 -0.95% $4, 141, 414. 00 1.36%



